Annexure 9.  
TERMS OF REFERENCE

Resettlement Action Plan of Khothakpa-Khar-Tsebar-Yurung Road, Pemagatshel (0-29.01 Km)

1.         Objectives 

The main objective of the Resettlement Action Plan (RAP), to be prepared by the consultant, is also ensure that the resettlement and rehabilitation (R&R) of affected people is done in accordance with the R&R policy agreed between the RGoB and the World Bank. The RAP shall take into account all existing relevant Acts and regulations, particularly the Land Act 2007, of the RGOB, the Social Assessment Framework of the Second Rural Assess Project (RAP-II), the World Bank Policy ON Involuntary Resettlement(OP 4.12).
2.        Main Responsibilities 
· Collect data from primary and secondary sources, which shall include field visits and interviews with project affected people (RAP), groups and communities.

· Review relevant Policies, Acts, Regulations, framework of RGOB and World Bank on resettlement, rehabilitation and compensation.
· Identify the PAFs whose properties (lands, houses, sheds, commercial structures, fruit orchards/ trees, are affected by the proposed road alignment; use the final road design map and cadastral map of equal scale, if available, and trace the affected properties/  owners by  overlaying the both; list down the affected properties/families/ owners.

· Carry out census survey of PAFs who are traced/identified as affected families/groups due to road construction, either temporarily or permanently; collect primary information on affected household by loss types/value (land only, land and house, land and orchard etc.), family profile (caste, occupation, employment, education, etc.) land holding, crop yield and production, percentage land loss, remaining land in the affected plot and total, food sufficiency level, income and expenditure by sources/ types, perceptions of RAFs on the losses and preferred modes of compensation, in line with both RGoB and Bank Policy, for compensation, replacement value needs to be determined) using a structured household (hh) survey questionnaire. 

· Consultant shall assess and make verification of assets lost by POAF’s, loss of community resources/ infrastructure (forest, drinking water, irrigation channels, sites of cultural and religious signification, etc.) and prepare the resettlement action plan as per the approved resettlement policy framework, including an entitlement matrix and a compensation plan.

· Hold adequate consultations with affected families/groups (porters, ethnic minorities, women), collect their specific issues/impacts and mitigation measures; disseminate project information transparently.
· Develop grievance redress mechanism and specify roles and function for grievance handing at different levels i.e. village level, GYT level, DYT level, central level including stages of appealing for grievances.

· Determination of entitlements and remedial actions as per the R&R policy of the RGoB and preparation of plans in consultation with affected households and Project Management Unit, KKT road; also define the affected families, affected groups(loss of community resources/facilities, loss of jobs by porters/mule owners etc) to determine the entitlements.

· Estimate budget for resettlement action plan, including compensation, rehabilitation, training, other income restoration measures and assistance.

· Prepare RAP implementation schedule in coordination with road construction schedule; prepare institution framework to implement the TAP showing roles and responsibilities.

3.         Main contents of RAP

 The content of the RAP should be in the following chapters

Chapter 1: Introduction and Methodology 

Outlining the objectives of RAP and the methodology adopted in the preparation of RAP along with measures take to minimize adverse social impacts, and the land acquisition plans. 
Chapter 2: Social impact Assessment

Provide an analysis of the socio-economic data collected through the census social-economic survey, to measure the magnitude of the social impacts on the PAPs and PAFs. The analysis will identify severe and minor impacted categories and helps in estimating the extent of costs involved for mitigating the social impacts.

Chapter 3: Legal Framework, Resettlement Policy and Entitlements

Look into the relevant national RGoB polices with reference to resettlement and land acquisition, identify any gaps between RGoB policy and the World Bank’s OP 4.12, and OP 4.10 on Indigenous Peoples should also be assessed. The Project level resettlement policy and the entitlement matrix (by category of entitlement) needs to be provided in this chapter.

Chapter 4. Consultation, Community Participation and Impact Mitigation
This chapter will detail the consultation held, issues raised, and outcome of the meetings; it would also highlight how the consultations helped towards minimizing impacts and provided inputs in the revision of the resettlement policy. Documentary evidence of participation, including a list of participants, and photographs should be included in an Annex.

Chapter 5: Land acquisition 
This chapter will provide details on the land acquisition process and identify the total amount of land to be acquired, as well as the breakdown of the amount of public and private land acquired.

Chapter 6. Income Restoration 

This chapter will discuss the income restoration measures, identification of options and linkages with other institutions.

Chapter 7: Institutional Framework, Implementation Mechanisms and Schedule, Monitoring and impact Evaluation
This chapter will include among other things grievance redress system. 

Chapter 8: Cost

This chapter will outline the estimated budget provision for resettlement and land acquisition.

4. Firms/Individuals to participate

The resettlement action plan can be prepared by firms or individuals. The consultant should be familiar with policy formulation and have undertaken feasibility, design and impact assessment assignments involving multi-disciplinary participatory techniques to ensure community involvement.

The consultant/Team Leader of the firm should have a post graduate qualification in a relevant field, should be proficient in spoken and written English, and should have experience in the preparation of reports for government and development agencies. Experience with the preparation of resettlement action plans for rural roads is highly desirable. The CV of the consultant/Team Leader would be evaluated.

5.   Duration 
The total duration of the work from the award date will be 45 days.

6.   Terms/Mode of payment

The payment for the consultancy Services will be determined from negotiations and the financial bid of the consultant.

7.    Role of DOR

The consultant will report to the RAP II Project Coordinator in the Department of Roads, and will be assisted by the RAP II staff and the reverent Dzongkhag Officers. The Project Coordinator will assist with arranging visits and meeting, logistic support, report preparation and the final debriefing of stakeholders.

8.   Deliverables

Inception Report – Within 1 week of Contract Award

Draft Final Report – Within 30 days of contract award

Final Report – Within 45 days of contract award

9.   Scope of work

In the advertisement for submission of Expression of interest (EOI) in Bhutan Observer the scope of work includes all the RAP II roads in Pemagatshel. It is however corrected to Resettlement Action Plan (RAP) for Khothakpa-Khar-Tseber-Yurung Road (0-29.01 Km) only. RAP for Labar-Khengzor road (0-9 Km) is not required.
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